


**ZAMSURECO-I**  
 Zamboanga del Sur Electric Cooperative, Inc.  
 J.S. Alnao Street, Pagadian City

**REVISED SCHEDULE FOR THE INFORMATION/ADVERTISEMENT, PUBLIC  
 RELATIONS: PRE-CONSTRUCTION FILM DOCUMENTARY OF THE  
 SALUG DAKU 6MW MINI-HYDRO PROJECT**


**BID Bulletin no. 1**


Activities	Original Schedule	Actual/Revised Schedule
Publication	Manila Times January 29, 2010 – 1 <sup>st</sup> issue February 5, 2010 – 2 <sup>nd</sup> issue	Manila Times January 29, 2010 – 1 <sup>st</sup> issue February 5, 2010 – 2 <sup>nd</sup> issue
Issuance of BID Documents	February 8 – 15, 2010	February 8 – 19, 2010
Pre-BID Conference	February 17, 2010 10:00 A.M.  ZAMSURECO1, Central Office Pagadian City	February 20, 2010 10:00 A.M.  ZAMSURECO1, Central Office Pagadian City
Deadline for the Submission of Eligibility Documents	February 22, 2010 10:00 A.M.  ZAMSURECO1, Central Office Pagadian City	February 24, 2010 10:00 A.M.  ZAMSURECO1, Central Office Pagadian City
Deadline for the submission of Technical and Financial Proposal	February 26, 2010 10:00 A.M.  ZAMSURECO1, Central Office Pagadian City	March 1, 2010 10:00 A.M.  ZAMSURECO1, Central Office Pagadian City
Opening of BIDS	March 2, 2010  ZAMSURECO1, Central Office Pagadian City	March 5, 2010  ZAMSURECO1, Central Office Pagadian City


Attested by:

  
 AZUCENA A. LAGURA  
 PBAC Chairperson

Conformed by:

  
 CHARINA M. ARABEJO  
 PBAC Member


  
 ENGR. ANASTACIO D. AUTOR  
 PBAC Member


  
 SATURNINO A. GULLEBAN  
 PBAC Member


  
 JOSEPHINE A. DE JESUS  
 PBAC Observer


Noted by:


  
 JOSE RAUL A. SANIEL  
 General Manager

  
 02/16/10  
 TSD

  
 2-16  
 TSD

  
 2/16  
 TSD

  
 2/16/10  
 EDP

  
 2/16/10  
 TSD